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Name of the work: Construction of Salvador- Do- Mundo – Madel Church (Chodan) Bridge. 
 

COMMON SET OF DEVIATIONS 

Sr. 

No. 
CLARIFICATIONS SOUGHT BY THE BIDDERS 

DECISION OF GSIDC 

 Existing Specifications in the Tender Changes suggested by Bidders 

 NIT, Mode of submission of E.M.D., Page 2 of 4 

(i) 1. The bidders can deposit the full EMD Rs. 

2,85,00,000.00 on or before the closing date 

and time of submission of tenders through 

online NEFT/ RTGS/ EPAYMENT (Internet 

Banking only) facility,       

                                

OR 

 

2.  Of the total value of E.M.D., the bidder can 

also deposit an amount of Rs. 1,42,50,000.00 

through online NEFT/ RTGS/ EPAYMENT 

(Internet Banking only) facility.  

 

The balance E.M.D. of Rs. 1,42,50,000.00 can 

be deposited in the form of Deposit at call 

It is requested to kindly allow deposit of the 

full EMD of Rs. 2,85,00,000.00 in form of 

Bank Guarantee in prescribed format of 

GSIDC issued by a Scheduled Bank 

guaranteed by R.B.l. to increase participation 

and competitive bidding for the works. 

Strictly as per tender 
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COMMON SET OF DEVIATIONS 

Sr. 

No. 
CLARIFICATIONS SOUGHT BY THE BIDDERS 

DECISION OF GSIDC 

 Existing Specifications in the Tender Changes suggested by Bidders 

receipt (DCR) of a Scheduled Bank guaranteed 

by R.B.I. or Fixed Deposit Receipt (FDR) of a 

Scheduled Bank valid for a period of minimum 

six months after the closing date of submission 

of tenders and pledged in favour of Managing 

Director, GSIDC, Panaji or Demand Draft / 

Banker's Cheque of a Scheduled Bank issued in 

favour of GSIDC, payable at Panaji or in form 

of Bank Guarantee in prescribed format of 

GSIDC issued by a Scheduled Bank 

guaranteed by R.B.I. which shall be valid for a 

period of minimum six months after closing 

date of submission of tenders. 

 Vol-I, GCC69, Escalation, Page 54 to 58 of 109 
(ii) Escalation on structural steel  The formula for compensation of escalation 

on structural steel material has not been 

mentioned in the said Clause. Kindly include 

the same as Structural steel is a major 

Strictly as per tender 
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COMMON SET OF DEVIATIONS 

Sr. 

No. 
CLARIFICATIONS SOUGHT BY THE BIDDERS 

DECISION OF GSIDC 

 Existing Specifications in the Tender Changes suggested by Bidders 

component in this work.  

(iii) Vol-Il, Technical Specifications, Clause 2.G, Page 5 of 65 
 Reinforcement shall be measured in length 

including hooks, if any, separately for different 

diameters as actually used in work, excluding 

overlaps. 

Since detail drawings of the works have not 

been provided with Tender documents, it is 

requested to kindly measure the overlaps 

required as per drawing in the relevant item 

of HYSD for payment as it is not possible to 

ascertain its quantum at this stage. 

Strictly as per tender 

(iv) Vol-II, Technical Specifications, Clause 110.1, Page 6 of 65 
 Public Utilities - The contractor will not be 

entitled to any additional compensation for the 

delay in shifting of utilities and removal of 

encroachments by the service provider / 

concerned authorities. The information 

contained in the Bid Documents concerning the 

public utility services such as water, sewer, 

power transmission lines, telephone lines and 

oil/gas pipelines OFC cables, etc. may not be  

No details regarding any utility shifting nor 

any BOQ item for payment is available in the 

Tender documents. It is thus understood that 

no utility shifting is required for the works. 

Kindly confirm. 

Contractor will have to visit the 

site and make his own estimate of 

utilities and quote accordingly.  
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COMMON SET OF DEVIATIONS 

Sr. 

No. 
CLARIFICATIONS SOUGHT BY THE BIDDERS 

DECISION OF GSIDC 

 Existing Specifications in the Tender Changes suggested by Bidders 

exhaustive, and it shall be the responsibility of 

the Contractor to ascertain the utilities that are 

likely to be affected by the works through site 

investigations and collection of information 

from the concerned utility owners. 

(v) Vol-II, Technical Specifications, Clause 1000, Page 11 of 65 and Vol- IV 
 All reinforcement steel shall confirm to IS 

1786 and grade of steel shall be Fe 500D. 

It is understood that the work is to be 

executed in marine conditions, however, 

normal reinforcement without any coating has 

been proposed in the Technical specifications 

as well in the BOQ. Kindly confirm. 

Strictly as per tender 

(vi) Vol-II, Technical Specifications, Clause 4.3, Erection of Spans Page 28-65 
 Procedure / Arrangements for erection of 

girders over land spans and over the river are to 

be such as not to stress any part of the girders 

beyond designed loads. Procedures / 

Arrangements are to be made in close 

consultation with the designers. Any additional 

Kindly confirm the erection scheme if any, 

envisaged by the Designer / Authority,  

specifically for the Arch spans 

Contractor has to evolve his own 

erection scheme and quote 

accordingly. 
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COMMON SET OF DEVIATIONS 

Sr. 

No. 
CLARIFICATIONS SOUGHT BY THE BIDDERS 

DECISION OF GSIDC 

 Existing Specifications in the Tender Changes suggested by Bidders 

welding in tensile members, necessitated by 

erection procedures, is subject to approval by 

the designer. 

(vii) Vol-IV Item No B4, C1 
 Concrete in pile cap & substructure Kindly clarify if the payment for centering, 

shuttering and strutting, propping, 

excavation, dressing etc. will be made extra 

vide separate item or is included in the said 

items. 

These items will not be paid 

separately and are deemed to be 

included in the Concrete rate. 

(viii) Vol-IV Item No D3 
 Providing, fabricating and erecting structural 

steel welded plate girders, box girders and IS 

rolled sections ………… including all high 

strength connection bolts of property class 10.9 

conforming to IS 3757 …………. Headed 

STUD SHEAR CONNECTOR shall be of 

grade Fe 540 as per IS 8500-1991, yield 

strength 390 Mpa (mm) STALWART / 

It is understood that payment for high 

strength connection bolts and headed stud 

shear connector shall be made in this item as 

per their derived weight over and above the 

weight of the girder components.                                                     

Kindly confirm for clarity as there are no 

detailed drawings available in the tender 

documents fpr assessing the quantity of these 

These items will be paid as per the 

derived weights. 
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COMMON SET OF DEVIATIONS 

Sr. 

No. 
CLARIFICATIONS SOUGHT BY THE BIDDERS 

DECISION OF GSIDC 

 Existing Specifications in the Tender Changes suggested by Bidders 

NELSON / PE make, including providing and 

fixing of stud connectors, bolts, etc complete as 

directed by engineer. 

 

 

components. 

(ix) Additional Data 
 Data required for erection scheme Please provide the below mentioned data for 

developing the erection scheme:                                                                                 

i) Complete section size & detail drawing of 

all members along with typical connection 

details of the Arch bridge.     

ii) Geotechnical investigation report required 

for working erection period temporary 

support foundation detail.                                                                         

iii) Detail of foundation for the Arch along 

with pile capacity. 

i) Contractor has to base his 

erection scheme on the tonnage 

provided in item.                                              

ii) Geotechnical report is attached.                                       

iii) This will be provided at 

execution stage. 

(x) Additional Data 
 Low Tide Level Kindly clarify the Low Tide Level to be 

considered for the works. 

Contractor will have to refer to 

tide tables 
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COMMON SET OF DEVIATIONS 

Sr. 

No. 
CLARIFICATIONS SOUGHT BY THE BIDDERS 

DECISION OF GSIDC 

 Existing Specifications in the Tender Changes suggested by Bidders 

(xi) Additional Data 
 Geotechnical Investigation report Please share the geotechnical investigation 

report for the foundation / nearby locations if 

available, for guidance of bidders. 

Report for One bore is furnished. 

(xii) Additional Data 
 Project location Please provide the kmz file of the works for 

assisting the bidders during site survey. 

KMZ file is attached 

(xiii) Last date and time for receipt of pre-bid queries and submission of tenders 
 22/01/2026 upto 15.00 hrs and 06/02/2026 upto 

15.00 hrs respectively. 

It is requested to extend the tender bid due 

date such that the bidder may have at least 15 

days working time after receipt of reply to 

pre-bid queries from the Authority for 

assessing a competitive bid while considering 

the reply to pre-bid queries. 

Strictly as per tender 

(xiv) Vol-l, Page 6, Technical criteria 
 The bidder should have valid registration for e-

Tendering with GSIDC. 

We Request you to clarify any Government 

(PWD 

Maharashtra BMC, ZP) valid registration can 

be 

Strictly as per tender 
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COMMON SET OF DEVIATIONS 

Sr. 

No. 
CLARIFICATIONS SOUGHT BY THE BIDDERS 

DECISION OF GSIDC 

 Existing Specifications in the Tender Changes suggested by Bidders 

Accepted. 

(xv) Vol-l, Page 7, Note 
 NOTE: All the documents should be attested 

by 
Govemment Gazetted Officer or dulv 
notarized. 

If all technical work done certificates is 

signed by Executive Engineer and Financial 

certificate is signed by Auditor and CA then 

it is necessarily to attested by Government 

Gazetted Officer or duly notarized please 

confirm 

Strictly as per tender 

(xvi) Vol-l, Page 8, EMD 
 EMD - Rs. 2,85,00,000/- (Full online RTGS or 

50% online + balance 50% 

BG/FDR/DD) 

 

Please kindly allow Total EMD in the form of 

bank guarantee. 

Strictly as per tender 

(xvii) Vol-l, Page 6, Technical criteria 
 1. The bidder should have completed one work 

of 2-Lane Bridge/Flyover/viaduct having 

length of 900 m. 

2. At least one Bridge/flyover work having 

As per the government qualification criteri4 

quantity experience is equal to 30% of the 

estimated quantity required for eligibility. 

Therefore, we kindly request you please 

allow quantity for eligibility of 30% of the 

Strictly as per tender 
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Sr. 

No. 
CLARIFICATIONS SOUGHT BY THE BIDDERS 

DECISION OF GSIDC 

 Existing Specifications in the Tender Changes suggested by Bidders 

structural steel comprising of 5300 MT. 

3. At least one Bridge/flyover work having 

RCC pile foundation works ofnot less than 

5300 m having minimum 900 mm dia. 

estimated quantity. So, kindly request you to 

please amend this clause as below - 

1. The bidder should have completed one 

work of 2-Lane Bridge/Flyover/viaduct 

having length of 900 m. 

2. One or various Bridge/flyover work 

having structural steel comprising of 2009 

MT. 

3. One or various Bridge/flyover work 

having RCC pile foundation works ofnot 

less than 1995 m having minimum 900 mm 

dia. 

(xviii) Vol-l, Page 82, Clause GCC 64 
 SECURITY DEPOSIT- The Security Deposit 

shall be collected by deductions from the 

running bills at the rate of 5% and the Earnest 

Money deposited will be treated as part of the 

Security Deposit. Earnest Money shall be 

l. Please allow security deposit 5% i.e. 

deducted through RA bill can be recover 

after completion of work and converted in 

BG till DLP period.  

2. If the EMD is submitted 50% of Online 

Strictly as per tender 
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COMMON SET OF DEVIATIONS 

Sr. 

No. 
CLARIFICATIONS SOUGHT BY THE BIDDERS 

DECISION OF GSIDC 

 Existing Specifications in the Tender Changes suggested by Bidders 

adjusted first in the security deposit and further 

recovery of security deposit shall commence 

only when the upto date amount of security 

deposit starts exceeding the eamest money. A 

sum of 5% of the gross amount (including 

taxes) of the bill shall be deducted from each 

running bill of the Contractor till the sum along 

with the sum already deposited as Eamest 

Money will amount to Security Deposit of 5% 

of Contract Price of the work. This is in 

addition to the Performance Guarantee that the 

Contractor is required to deposit. 

and 50%o BG then how we Earnest Money 

shall be adjusted, Please confirm" Therefore 

we request you to release the full amount of 

the EMD at the time of work order and 

collect all Security deposit through RA Bill. 

(xix) Vol-l, Page 81, Clause GCC 60 (a) 
 Advance Payment for Mobilization - Not 

applicable 

We request you to kindly allow mobilization 

advance for smooth execution ofthe work. 

Strictly as per tender 

(xx) Vol-III 
a) Schedule B - BOQ Crash barrrier given in GAD but quantity is 

not mention in boq please amend. 

This quantity is already included 

in superstructure quantity 
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COMMON SET OF DEVIATIONS 

Sr. 

No. 
CLARIFICATIONS SOUGHT BY THE BIDDERS 

DECISION OF GSIDC 

 Existing Specifications in the Tender Changes suggested by Bidders 

b) Schedule B - BOQ Please check PCC Quantity below pile cap is 

missing in boq please amend. 

PCC is not payable as Morth rate 

analysis is with shuttering 

including soffit. In case, pile cap 

is cast on ground, than instead of 

shuttering, contractor is providing 

PCC as a substitute. 

c) Schedule B - BOQ Please check Wearing coat on bridge flyover 

quantity is not mention please amend. 

Wearing coat will be as per tender 

(xxi) Vol-IV 
a) GAD location of bridge is not clear as per GAD so 

please provide KMZ file. 

KMZ file is attached 

b) GAD In view of the practical and technical 

difficulties involved in the execution ofthe 

arch bridge span 200 m so, we humbly 

request to the competent authority to allow 

the alternate option like Cable stayed Bridge. 

Strictly as per tender 

c) GAD Drainage Works- Spacing and outlet details 

not specified so, please clarify spacing, 

This will be provided at 

construction stage.  Contractor has 
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CLARIFICATIONS SOUGHT BY THE BIDDERS 

DECISION OF GSIDC 
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diameter and discharge arrangement of deck 

drainage spouts. 

to quote item rates. 

d) GAD - Typical Cross Sections - Steel Girder & 

Arch Span-Multiple wearing course layers 

shown 

Kindly confirm the final approved wearing 

coat system for bridge deck. 

Wearing coat will be as per tender 

xxii) NIT115VolumeI, Chapter 2 – Notice Inviting Tender, Minimum Eligibility Criteria for Bidders, Technical Criteria: 
 2. At least one Bridge/ Flyover work having 

structural steel comprising of 5300 MT. 

Bridge/ Flyover work having structural steel 

comprising of 5300 MT from single bridge/ 

flyover in various three contracts. 

 

For avoidance of doubt, from every contracts 

only from single bridge/ flyover structural 

steel quantity will be considered. 

Strictly as per tender 

 


